STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PACE 1
Bl D OPENI NG DATE 05/ 15/ 02 I N SI SKI YOU, MODOC, SHASTA AND 05/ 21/ 02
CONTRACT NUMBER 02-381804 LASSEN COUNTI ES AT VARI QUS LOCATI ON CONTRACT CODE 'D '
LOCATI ON 02-SI S-89-0.0/24.9 11 CONTRACT | TEMS

THI N BLANKET OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 11 FUND TOTAL HMVL 1, 380, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 1,436, 000. 00 AMOUNT UNDER 253, 669. 00 PERCENT UNDER EST 17. 66
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,182, 331. 00 1 RON HALE CONSTRUCTI ON | NC 530 275-7844 SB PREF CLAI MED
00753630
P O BOX 795 FAX 530 275-7846
SHASTA LAKE CA 96019
2 1,191, 011. 00 5 J F SHEA CO I NC 530 246-4292 CC PREF CLAI MED
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
3 1, 209, 505. 00 3 FI TCH SAND AND GRAVEL | NC 530 233-4568 SB PREF CLAI MED
00735761
P O BOX 879 FAX 530 233-4918
ALTURAS CA 96101
4 1, 298, 281. 00 2 NORTHWEST PAVI NG 530 842-6531 SB PREF CLAI MED
00748491
P O BOX 1231 FAX 530 842-1917
YREKA CA 96097
5 1, 435, 004. 00 4 KIEWT PACI FI C CO 360 693-1478 CC PREF CLAI MED
00433176
P O BOX 1769 FAX 360 693-5582

VANCOUVER WA 98668



02- 381804 Bl D211

02-SI S-89-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 15/ 02 05/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LINE I NC ITEMS 4 AND 9 THRU 11 ( PORTI ON)

5625 EASTSI DE RD
REDDI NG CA 96001

G AND L TRAFFI C CONTROL I TEM 1
20250 SKYPARK DR
REDDI NG CA 96003



02- 381804
02-SI S-89-0
05/ 15/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D211
REMAI NI NG BI DDERS PAGE 3

05/ 21/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEM5 4 AND 9 THRU 11

I TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

RON HALE CONSTRUCTI ON
P O BOX 795
SHASTA LAKE CA 96019

TRAFFI C SOLUTI ONS
2205 HILLTOP DR
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS

ITEMS 2 AND 9 THRU 11 (PORTI ON)

| TEM 7 ( PORTI ON)

| TEM 1 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GLENFI ELD ENTERPRI SES
P O BOX 167
PALO CEDRO CA 96073

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

CONTI NUED ON NEXT PAGE

| TEM 8 ( PARTI AL)

ITEMS 2, 4 AND 9 THRU 11 (PARTIAL)



02- 381804 Bl D211

02-SI S-89-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 15/ 02 05/ 21/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RON HALE CONSTRUCTI ON | TEM 7 ( PARTI AL)
P O BOX 795

SHASTA LAKE CA 96019

TRAFFI C SOLUTI ONS I TEM 1
2205 HILLTOP DR
REDDI NG CA 96002

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LI NEAR OPTI ONS STRI PI NG AND PAVEMENT MARKERS
MENLO PARK CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

REDDI NG CA



02- 381804 Bl D211

02- SI S-89-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 15/ 02 05/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 250. 00* 8, 250. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 300. 00* 8, 300. 00
4 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 40 75. 00 3, 000. 00
5 190185 SHOULDER BACKI NG STA 270 100. 00 27, 000. 00
6 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 779 19. 00 14, 801. 00
7 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 690 189. 00 508, 410. 00
8 390102 ASPHALT CONCRETE ( TYPE A) TONN 8, 200 50. 00 410, 000. 00
9 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 132 60. 00 7,920. 00
10 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 267, 000 .48 128, 160. 00
( SPRAYABLE)
11 (S) 850122 PAVEMENT MARKER EA 4,610 9. 00 41, 490. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 1,182, 331. 00
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02- 381804
02-SI S-89-0 SUMMARY OF REMA
05/ 15/ 02
SECOND THI RD
BI D AMOUNT BI D AMOUNT
6, 950. 00* 6950. 00 10, 000. 00* 10000
48, 000. 00* 48000. 00 20, 000. 00* 20000
9, 300. 00* 9300. 00 10, 000. 00* 10000
80. 00 3200. 00 50. 00 2000
47.00 12690. 00 100. 00 27000
17. 00 13243. 00 15. 00 11685.
180. 00 484200. 00 198. 00 532620.
53. 00 434600. 00 50. 00 410000.
64. 00 8448. 00 50. 00 6600.
.50 133500. 00 .50 133500.
8. 00 36880. 00 10. 00 46100.
1,191, 011. 00 1, 209, 505. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

7, 000. 00* 7000.
50, 535. 00* 50535.
8, 000. 00* 8000.
21.00 840.
82. 00 22140.
8. 00 6232.
216. 00 581040.
60. 00 492000.
27.00 3564.
.32 85440.
9. 00 41490.
1, 298, 281. 00

Bl D211

PAGE 6
05/ 21/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
100, 000. 00* 100000.
13, 000. 00* 13000.
75. 00 3000.
200. 00 54000.
16. 00 12464.
213.00 572970.
60. 00 492000.
60. 00 7920.
.48 128160.
9. 00 41490.
1, 435, 004. 00



